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Orissa Construction Corporation Ltd. 
(A Govt. of Orissa Undertaking) 

Unit-8, Gopabandhu Nagar, Bhubaneswar-751012(Odisha) 
FAX:0674-2560028, E-mail:theoccltd@yahoo.co.in 

           ------------------------------------------------------------------ 
Bid Identification No.10850 Dated.15.11.11 

INVITATION FOR BIDS (IFB) FROM BRIDGE CONTRACTORS 
 

Bids in double cover system are invited from Bridge Contractors for the work “Design, 

Construction, Supervision and Quality Assurance works for construction of High Level 

Bridge over river Gurupriya near Janbai on Chitrakonda-Janbai-Papermetla road in 

Malkangiri district of Odisha State”. Further details are available with this notice in the 

website www.orissaconstruction.com and in the Govt. website www.tendersorissa.gov.in for 

reference. Interested bidders can purchase Bid documents from the above address during 

office hours (10.00 AM to 5.00 PM) upto 05.12.2011 on payment of a nun-refundable 

amount of Rs.2,080 (including VAT of 4%) in shape of Bank Draft drawn in favour of Orissa 

Construction Corporation Ltd, payable at Bhubaneswar.  The Bid document can also be 

sent by speed post on payment of Rs.500/- extra for the purpose (by 23.11.2011) at risk of 

the bidder regarding time. Amount of Bid security is Rs.5 lakhs. The prebid meeting will be 

held on 21.11.11. Last date of submission of Bid is 3.30 PM of 07.12.2011. Subsequent 

corrigendum if required shall be available in website indicated above. The Authority 

reserves the right to cancel any or all Bids without assigning any reason thereof. 

 

         Sd/- 

MANAGING DIRECTOR 
Memo No.10851     Dt.15.11.11 

            Copy forwarded to the Senior Systems Manager, SBD, OCC Ltd, Bhubaneswar for 

information and necessary action to publish the notice in website of OCC Ltd and in website 

of the Govt. 

                                                                                                Sd/- 

                    
MANAGING DIRECTOR 

Memo No.10852     Dt.15.11.11 

Copy forwarded to all General Managers (Civil) of OCC Ltd / F.A. & C.A.O., OCC 
Ltd for information and wide circulation of the notice. 

 
         Sd/- 

 
MANAGING DIRECTOR 

Memo No.10853     Dt.15.11.11 

   Copy submitted to the Chief Engineer (DPI & Roads), Nirman Soudh, 
Bhubaneswar, Odisha/ Superintending Engineer, Jeypore (R&B) Circle, Jeypore/ Executive 
Engineer, Malkangiri (R&B) Division, Malkangiri for kind information and necessary action. 
  
                                        Sd/-                                                    

MANAGING DIRECTOR 
 
                      

http://www.orissaconstruction.com/
http://www.tendersorissa.gov.in/
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Section 1: Instructions to Bidders 
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A. GENERAL 

1.        Scope of Bid 

 
1.1. The Chief Engineer(DPI & Roads), Odisha has invited  an offer from Orissa 

Construction Corporation Ltd (herein after called OCC)  for construction of a 

H.L.Bridge over river Gurupriya near Janbai in Malkangiri district of Odisha. The 

Employer (named in Appendix to ITB) invites bids for Design, construction, 

supervision and Quality Assurance of works for construction of High Level bridge 

over river Gurupriya near Janbai on Chitrakonda-Janbai-Papermetla road (MDR-

105) in Malkangiri district of Odisha. 

1.2. The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract data. 

1.3. Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives 

(bidder/tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1      The expenditure on this project will be met from funds made available to OCC 
through the Government of Odisha. 

3. Eligible Bidders 

3.1. This Invitation for Bids is open to all bidders registered with the Govt. of Orissa or 
 other state Governments/ Govt. of India/ MES/ Railways. 

3.2. All bidders shall provide in Section 2, Forms of Bid and Qualification Information.   

4 Qualification of the Bidder 

4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including  

drawings and charts, as necessary. The proposed methodology should include 

programme of construction backed with equipment  planning  and  deployment  

duly supported  with  broad  calculations  and  quality - 

assurance  procedures  proposed  to  be  adopted  justifying  their capability  of  

execution  and  completion of work as per technical specifications, within stipulated 

period of completion. 

 

4.2. Deleted.  
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4.3. All bidders shall include the following information and documents with their bids in 

Section 2: 

a) Copies of original documents defining the constitution or legal status, place of 

registration and  principal place of business; written power of attorney of the 

signatory of the bid to commit the Bidder, 

b) Total monetary value of construction work performed for each of the last five 

years. 

c) experience in works of similar nature and size for each of the last five years, 

and details of works underway or contractually committed; and clients who 

may be contacted for further information on those contracts; 

d) Major items of construction equipments proposed to carry out the Contract. 

e) qualifications and experience of key site management and technical personnel 

proposed for contract; 

f) reports on the financial standing of the bidder, such as profit and loss statement 

and auditor's reports for the past five years; 

g) Evidence of access to line (s) of credit and availability of other financial 

resources facilities (10% of contract value), certified by the bankers (not more 

than 3 months old). 

h)  Undertaking that the bidder will be able to invest a minimum cash up to 25% of 

contract value of work, during implementation of work. 

i)  Authority to seek references from the Bidder's bankers; 

j)  Information regarding any litigation, current or during the last five years in 

which the bidder is involved, the parties concerned and disputed amount; 

k)  Proposals for subcontracting components of the works amounting to more than 

10% of the bid price (for each, the qualification and experience of the identified 

sub-contractor in the relevant field should be annexed) and 

l)  The proposed methodology and programme of construction, backed with 

equipment planning and deployment, duly supported with broad calculation and 

quality control procedure proposed to be adopted, justifying their capability of 

execution and completion of the work as per technical specification within the 

stipulated period of completion as per mile stone . 

m)  Valid VAT clearance certificate from concerned department, PAN Card and 

Contractor registration certificate. 

 

 

4.4 Bids from Joint Venture are not acceptable.  
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4.5. QUALIFICATION CRITERIA 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/fail 

criteria regarding the Applicant’s  general and particular experience, personnel and equipment 

capabilities, and financial position, as demonstrated by the Applicant’s responses in the forms 

attached to the Letter of Application (specified requirements for joint ventures are given under 

para 4.6 below). Subcontractors’ experience and resources shall not be taken into account in 

determining the Applicant’s compliance with the qualifying criteria. 

 To qualify for more than one contract, the applicant must demonstrate having experience 

and resources sufficient to meet the aggregate of the qualification criteria for each contract given 

in paragraphs 4.5.4, 4.5.5, 4.5.6 & 4.5.9 below. 

 

4.5.2. Base Year and Escalation 

 The base year shall be taken as 2011-12. 

 Following enhancement factors will be used for the costs of works executed and the 

financial figures to a common base value for works completed in India. 

Year before Multiplying factor 
One 1.10 
Two 1.21 

Three 1.33 
Four 1.46 
Five 1.61 

 
 

    Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above mentioned factors. 

 

In case the financial figures and value of completed works are in foreign currency, the above 

enhanced multiplying factors will not be applied. Instead, current market exchange rate (State 

Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for the 

purpose of conversion of amount in foreign currency into Indian rupees. 

 

 

 

4.5.3. General Experience 

 The Applicant shall meet the following minimum criteria: 

(a) Average annual turnover (defined as billing for works in progress and completed in all 

classes of Civil engineering construction works only) over the last five years of 40 per 

cent of the value of contract/contracts applied for. 

(b) Experience in successfully completing or substantially completing at least one contract 

of highway (road and /or bridge works)/airport runway of at least 40 per cent of the 

value of proposed contract within the last five years. 

The works may have been executed by the Applicant, as prime contractor or as a 

member of joint venture or sub contractor. As sub contractor, he should have 

acquired the experience of execution of all major items of works under the proposed 
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contract. In case a project has been executed by a joint venture , weightage towards 

experience of the project would be given to each joint venture in proportion to their 

participation in the joint venture. 

  
Substantially completed works means those works which are at least 90% completed 

as on the date of submission (i.e gross value of work done upto the last date of 

submission is 90% or more of the original contract price) and continuing 

satisfactorily. For these, a Certificate from the employer shall be submitted along with 

the application incorporating clearly the name of the work, Contract value, billing 

amount, date of commencement of works, satisfactory performance of the Contractor 

and any other relevant information. 

 

 

 

4.5.4  Personnel Capabilities 

 The applicant must have suitably qualified personnel for the work. The bidder will supply 

information on personnel proposed by him for executing the work in the format specified below. 

 

 
Sl. 
No 

 
Position 

 
Total experience 

(years) 

 
In similar works 

(Years) 

As manager of 
similar works (Years) 

1 Project Manager    
2 Other positions    
 
4.5.5 Equipment Capabilities 
 The bidder should own or should have assured ownership of key items of equipment, in 

full working order, and must demonstrate that, based on known commitments; they will be 

available for use in the proposed contract. Information is to be submitted in following format . 

Sl. 
No 

Equipment type 
and characteristics 

Minimum 
number required 

(1)   
(2)   
(3)   
 
4.5.6 Financial Position 
 The Applicant should demonstrate that he has access to, or has available ,liquid assets 

(aggregate of working capital, cash in hand and uncommitted bank guarantees ) and /or credit 

facilities of not less than 10 percent of the value of contract/contracts applied for (Construction 

Cash-Flow may be taken as 10 percent of the estimated value of contract/contracts ). 

 

4.5.7 The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the Applicant’s financial position, showing long term profitability  

including an estimated financial projection for the next two years. If necessary, the Employer will 

make inquiries with the applicant’s bankers.  

4.5.8 Litigation History 

 The Applicant should provide accurate information on any litigation or arbitration resulting 

from contracts completed or under execution by him over the last five years. A consistent history 

of awards against the Applicant or any partner of a joint venture may result in failure of the 

applicant. 
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4.5.9 Bid Capacity 
 
 Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost of the 

works. The available bid capacity will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

 

A= Maximum value  of works executed in any one year during the last five years (updated to the 

current price level)rate of inflation may be taken as 10 per cent per year which will take into 

account the completed as well as works in progress, 

B= Value at current price level of the existing commitments and ongoing works to be completed 

during the next three years (period of completion of works for which bids are invited); and 

N= Number of years  prescribed for completion of the works for which the bids are invited. 

 

 Note: In case of a Joint Venture, the available bid capacity will be applied for each partner 

to the extent of his proposed participation in the execution of the works. 

4.5.10 Disqualification  

 Even though the Applicants meet the above criteria , they are subject to be disqualified if 

they have: 

- made misleading or false representation in the form , statement submitted; and /or  

- Records of poor performance such as abandoning the work, rescinding of contract for which the 

reasons are attributable to the non-performance of the contractor, consistent history of litigation 

awarded against the Applicant or financial failure due to bankruptcy .The rescinding of contract of 

a joint venture on account of reasons other than non-performance ,such as Most Experienced 

partner of joint venture pulling out, court directions leading to breaking up of a joint venture 

before the start of work, which are not attributable to the poor performance of the contractor will, 

however , not affect the qualification of the individual partners. 

 
4.6  JOINT VENTURE – Deleted. 
4.6.1. Deleted. 

  

4.6.2. Deleted. 

5. One Bid per Bidder. 

5.1.   Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one Bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder's participation to be disqualified. 

6. Cost of Bidding 

 6.1.  The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1.   The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for the Work. The 

costs of visiting the Site shall be at the Bidder's own expense. 
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 B -BIDDING DOCUMENTS 

8. Content of Bidding Documents 
8.1.       The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause 10:  

Section Particulars Volume No. 
 Invitation for Bids 
1 Instructions to Bidders 

2 Qualification Information, and other forms 
3 Conditions of Contract 

4 Contract data 

 
 
 
 
 
I 

 
 5 Technical Specifications II 

6 Form of bid 

7 Bill of Quantities 

8 Securities and other forms 

 
 

III 
 
 

9 Drawings IV 

10 Documents to be furnished by bidder V 

8.2. One copy of each of the Volume I, II, III and IV will be issued to the bidder. 

Documents to be furnished by the bidder in compliance to section 2 will be prepared 

by him and furnished as Volume- V in two parts (refer clause 12). 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, which 

are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected. 

9. Clarification of Bidding Documents 

9.1. A prospective bidder requiring any clarification of the bidding documents may '" 

notify the Employer in writing or by cable (hereinafter "cable" includes telex and 

facsimile) at the Employer's address indicated in the invitation to bid. The Employer 

will respond to any request for clarification, which he received earlier than 15 days 

prior to the deadline for submission of bids. Copies of the Employer's response will 

be forwarded to all purchasers of the bidding documents, including a description of 

the enquiry but without identifying its source. 

9.2. Pre-bid meeting 

9.2.1. The bidder or his official representative is invited to attend pre-bid meeting, at the 

address and venue indicated in appendix. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

9.2.3. The bidder is required to submit any questions in writing or by cable to reach the 

Employer not later than one week before the pre-bid meeting. 
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9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be transmitted without 

delay to the purchasers of the bidding documents. Any modification of the bidding 

documents listed in Sub-clause 8.1, which may become necessary as a result of 

the pre-bid meeting, shall be made by the Employer exclusively through the issue of 

an addendum pursuant to Clause No. 10 and not through the minutes of the pre-bid 

meeting. 

9.2.5. Non-attendance at the Pre-bid meeting will not be a cause for disqualification of a 

bidder. 

10. Amendment of Bidding Documents 

10.1. Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be 

available in website of OCC (www.orissacontruction.com).  

10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary, the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

 

C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1.      All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

12.1 . The bid to be submitted by the bidder as Volume V of the bid document (refer 

Clause 8.1) shall be in two separate parts: 

Part I shall be named "Technical Bid" and shall comprise  

(i)         Bid Security in the form specified in Section 8 

(ii)        Qualification Information and supporting documents as specified in Section -2 

(iii)       Certificates, undertakings, affidavits as specified in Section 2 

           (iv)       Any other information pursuant to Clause 4.3 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1. 

(vi) Copy of money receipt on purchase of Bid Document. 

(vii) Copy of the proposed GAD (General Arrangement Drawing) of bidder for the 

bridge. 
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(viii) An undertaking by the Agency that he will follow the design and drawing after 

obtaining approval from IIT or other institutions acceptable to OCC and the 

Chief Engineer (DPI & Roads), without any extra financial burdens on OCC. 

(ix) Construction planning and methodology of work. 

(x) Supervision planning. 

(xi) Quality assurance planning. 

Part II shall be named "Financial Bid" and shall comprise 

(i)         Form of Bid as specified in Section 6 

(ii)         Priced Bill of Quantities for items specified in Section 7 

 

12.2. Deleted. 

 

12.3. Following documents, which are not submitted with the bid, will be deemed to be part 

of the bid.  
Section Particular Volume No. 

 Invitation for Bids (IFB)  

1 Instructions to  Bidders Volume I 

3 Conditions of Contract  

4 Contract data  

5 Specifications Volume II 

8 Drawings Volume IV 

 

13. Bid Prices 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 

13.2. The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works by proposing the Bill of Quantities along with total bid price 

(both in figures and words). Design part should not be taken as an item in BOQ. Cost 

of design and vetting by IIT (or other institute acceptable to OCC) should be deemed 

to be included in rates for other BOQ items. The bidder shall fill in their rates other 

than zero value in the specified cells. Items for which no rate or price is entered by 

the bidder will not be paid for by the Employer when executed and shall be deemed 

covered by the other rates and prices in the Bill of Quantities. Corrections, if any, 

shall be made by crossing out, initialing, dating and rewriting.   
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13.3. All duties, taxes, cess on labour and other levies payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder. 

13.4      The rates and prices quoted by the bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of Clause-47 of the Conditions of Contract (For 

contracts more than 12 months period). 

14. Currencies of Bid and Payment 

14.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date 

for bid submission specified in Clause 20. A bid valid for a shorter period shall be 

rejected by the employer as non-responsive .In case of discrepancy in bid validity 

period between that given in the undertaking pursuant to Clause 12.1 (v) and the 

Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional security 

that is required. 

 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders' responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to 

modify his bid except as provided in 15.3 hereinafter, but will be required to 

extend the validity of his bid security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

15.3. Deleted. 

15.4.   Deleted. 

16. Bid Security 

16.1. The Bidder shall submit a Bid security for an amount of Rupees Five akhs. The bid 

security shall be in favour of Orissa Construction Corporation Ltd, Bhubaneswar and 

may be in one of the following forms.  

a. Receipt in challan of cash deposit in the Govt. Treasury in India. 

b. Deposit at call Receipt from any scheduled Indian Bank or a foreign 

Bank located in India and approved by the Reserve Bank of India. 

c.. Indian Post Office / National Savings Certificate duly endorsed by the 

competent postal authority in India. 

d.. Bank Guarantee from any scheduled Indian bank, in the format given in the 

Volume III. 
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e. Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, 

issued by any Scheduled Indian Bank or a foreign Bank approved by the 

Reserve Bank of India. 

16.2. Bank guarantees (and other instruments having fixed validity) issued, as surety for 

the bid  shall be valid for 45 days beyond the validity of the bid. 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in   

Sub Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1. 

16.5. The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security 

 

16.6. The Bid Security may be forfeited 

 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 

(b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 

27; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time 
limit to 

(i)   Sign the Agreement; or 

(ii)         Furnish the required Performance Security. 

 

17. Proposal by Bidders 
17.1.  Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 

time for completion), for design, construction and supervision of work. Information 

obtained from the Chief Engineer (DPI & Roads), Odisha on (i) soil investigation 

works already done at the site for a proposed bridge of 900 m length, (ii) bed levels, 

(iii) Water levels will be provided to the Bidder for reference alongwith the Bid 

documents. Bidder has to collect further data on his own as per clause 7.1. 

 
 
 
18.     Format  and Signing of Bid- Alteration/addition of bid 

18.1. Deleted. 

18.2. Deleted. 

 

18.3. The Bid shall contain no alterations or additions, except those to comply with 

instructions issued  by the Employer. 
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D.     SUBMISSION OF BIDS 

19. Submission of Bids 

19.1. The contents of Technical and Financial Bids will be as specified in clause 12.1. The 
Bidder shall submit both the Bids in two separate sealed envelops put inside another 
sealed envelop. 

19.2.      The inner, outer, and separate envelopes containing Technical and Financial Bids shall 

(a) be addressed to the Employer at the address given in Appendix 

(b) bear the identification as indicated in Appendix. 

19.3. In addition to the identification required in Sub-Clauses 19.1 and 19.2, each of the 

envelopes shall indicate the name and address of the bidder to enable the bid to be 

returned unopened in case it is declared late, pursuant to Clause 21, or the Evaluation 

Committee declares the bid as non responsive pursuant to Clause 23. 

19.4. If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid.  

20. Deadline for Submission of the Bids 

20.1. Complete Bids (including Technical and Financial) must be submitted in Tender Box 
kept in office of OCC at Unit-8, Bhubaneswar not later than the date and time 
indicated in appendix. 

20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

21. Late Bids 

21.1.   Bids shall not be received by the Employer after the deadline prescribed in Clause 20.  

22. Modifications and Withdrawal of Bids 

 

22.1. Deleted.  

 

22.2.  Deleted.   

22:3.  No bid may be modified after the deadline for submission of Bids except in 

pursuance of Clause 23.  

22.4.   Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 

security pursuant to Clause 16. 

E. BID OPENING AND EVALUATION 

23.       Bid Opening 

23.1. The  Employer will  open  all the  Bids  received  (except those  received  late),  

including modifications  made  pursuant  to  Clause  22,   in  the  presence  of  the  

Bidders  or their representatives who choose to attend at time, date and the place 

specified in Appendix in the manner specified in Clause 20 and 23.3. In the event of 
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the specified date of Bid opening being declared a holiday for the Employer, the Bids 

will be opened at the appointed time and location on the next working day. 

23.2. Deleted. 

23.3. The cover-I containing "Technical Bid" shall be opened. The amount, form and 

validity of the bid security furnished with bid will be checked. If the bid security 

furnished does not conform to the amount and validity period as specified in the 

Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in 

the form specified in Clause 16, the financial bid will not be opened. 

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, the bids 

(accompanied with valid bid security and copy of money receipt on cost of Bid 

document) will be taken up for evaluation with respect to the Qualification Information 

and other information furnished in Part I of the bid pursuant to Clause 12.1. 

(ii)    After receipt of confirmation of the bid security, the bidder will be asked in 

writing  to clarify or modify his technical bid, if necessary, with respect to any 

rectifiable defects. 

(iii)   The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the Financial 

Bid. 

(iv)  Immediately on receipt of these clarifications the Evaluation Committee will 

finalize the list of responsive bidders whose Financial bids are eligible for 

consideration. 

23.5. If, as a consequence of the modifications carried out by the bidder in response to 

sub-clause 23.4, the bidders desire to modify their financial bid, they will submit the 

modification in separate sealed envelope so as to reach the Employer's address (refer  

sub-clause 19.2) before the opening of the financial bid as intimated in the 

clarification letter (refer sub-clause 23.4). The envelope shall have clear marking 

"MODIFICATION  TO  FINANCIAL  BID-Not to be opened except with the approval of 

the Evaluation Committee".  

23.6. At the time of opening of "Financial Bid", the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened.  The remaining bids will be returned to the bidders 

unopened. The responsive Bidders' names, the Bid prices, the total amount of each 

bid, any discounts, Bid Modifications and withdrawals, and such other details as the 

Employer may consider appropriate, will be announced by the Employer at the 

opening. Any Bid price or discount, which is not read out and recorded, will not be 

taken into account in Bid Evaluation.  

23.7. Deleted.  

23.8. The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 

 

24. Process to be Confidential 
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24.1.   Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a Bidder to 

influence the Employer's processing of Bids or award decisions may result in the 

rejection of his Bid. 

25. Clarification of Financial Bids 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price or substance of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids in accordance with Clause 27. 

 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 

awarded. If the Bidder wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid 

evaluation, bid comparison or contract award decisions may result in the rejection of 

the Bidders' bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1. During the detailed evaluation of "Technical Bids", the Employer will determine 

whether each Bid (a)  meets the eligibility criteria defined in Clause 3 and 4;  (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding documents. During the detailed evaluation of 

the "Financial Bid", the responsiveness of the bids will be further determined with respect to 

the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 

drawings. 

 

26.2. A substantially responsive "Financial Bid" is one which conforms to all the terms, 

conditions and specifications of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any    substantial  

way the  scope, quality, or performance of the Works; (b) which limits in any substantial way, 

inconsistent with the Bidding documents, the Employer's rights or the Bidder's obligations 

under the Contract; or (c) whose  rectification would  affect  unfairly    the  competitive  

position  of other  Bidders presenting substantially responsive Bids. 

 

26.3. If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

 

27. Correction of Errors 
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27.1    "Financial Bids" determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer as 

follows: 

(a)  where there is a discrepancy between the rates in figures and in words, 

the  rate in words will govern; and 

 

(b)   where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern. 

 

27.2.    The amount stated in the "Financial Bid" will be corrected by the Employer in 

accordance with the above procedure and the bid amount adjusted with the 

concurrence of the Bidder in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as 

stated in the bid will be the 'bid price' and the increase will be treated as 

rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased "amount 

will be treated as the 'bid price’. 

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not 

accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited, in 

accordance with Sub-Clause 16.6 (b). 

 

28. Deleted. 

 

29. Evaluation and Comparison of Financial Bids. 

 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Sub-Clause 26.2. 

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price   

by adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 27; or 

(b) making an appropriate adjustments for any other acceptable variations, 

deviations; and 

(c) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub-Clause 23.6.  

 

29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variations and deviations and  other factors,  which  are  in  excess of the  

requirements  of the  Bidding documents or otherwise result in unsolicited benefits 

for the Employer, shall not be taken into account in Bid evaluation. 
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29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contract, during the period of implementation of the Contract, will not be 

taken into account in Bid evaluation. 

29.5. The Employer may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  

 

29.6.  Deleted. 

 

30. Deleted 

 

 

 

 

 

F. AWARD OF CONTRACT 

31.      Award Criteria 

31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 

been determined. 

(i)        to be substantially responsive to the Bidding documents and who has 

offered the lowest evaluated Bid Price; and 

(ii)   to be within the available bid capacity adjusted to account for his bid price which   
is evaluated the  lowest in any of the packages opened earlier than the one 
under consideration. 

In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder at 

his evaluated bid price. 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 

and to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employer's action. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by email, telex or facsimile confirmed 

by registered letter. This letter (hereinafter and in the Conditions of Contract called the 

Letter of Acceptance) will state the sum that the Employer will pay the Contractor in 

consideration of the execution, completion, and maintenance of the Works by the Contractor 

as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 
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33.2. The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of                  
Clause 34. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer or his authorized representative and sent to 
the successful Bidder, within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver 
it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

33.5. Before drawal of agreement the bidder has to register with OCC as a Class one 
Contractor and register under VAT Act of State of Odisha.  

34. Performance Security 

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in any of the forms given below for an 

amount equivalent to 2% of the Contract price and as per Clause 52 of Conditions of Contract: 

-a bank guarantee in the form given in Section 8; or  

-certified Cheque / Bank Draft as indicated in Appendix. 

34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder's option, by a Nationalized/ 

Scheduled Indian bank or (b) by a foreign bank located in India  and acceptable to the 

Employer . 

34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 

34. 1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Bid Security. 

35 Advance Payment and Security 

35.1. The Employer will provide an Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

36. Dispute Review Expert 

36.1. The dispute review expert is appointed for the contract whose name is indicated in 

Appendix. 

37. Corrupt or Fraudulent Practices 

37.1. The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with National Highways Authority of India / State PWD and any 

other agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and 

Sub-Clause 59.2 of the Conditions of Contract. 

38. Contract shall be executed with the bidder basing on terms and conditions contained in 



Page 20 of 86 

the Standard Bidding Documents (SBD) of Ministry. Employer will be not responsible if 

any part of this document is manipulated/corrected /omitted or mis- matched with the 

conditions contained in the original SBD. In case of any discrepancy noticed the bidder 

should immediately brought the same to the notice of the Employer. 

39. The lowest bidder has to get registered in Super class under Government of Orissa within 

3 months from the opening of price bid if not registered under Orissa PWD.   

40. There shall be no payment towards bonus for early completion of the work. Bonus clause 

appeared else where in this document shall be deemed to have been deleted.  

 

 

APPENDIX to ITB 

 
  Clause 

Reference 
with respect 

to Section – I 
01 Name of the Employer is Managing Director, Orissa Construction 

Corporation Ltd, Unit-8, Bhubaneswar, Odisha. 
[ Cl. 1.1] 

02 The last five years 
 

2006 – 2007 

2007 – 2008 

2008 – 2009 

2009 – 2010 

2010  -2011 

[ Cl. 4.3 ] 

03 Deleted. 
 

 

04 Deleted. 
 

 

05 Major items of work are: (a) Design of H.L. bridge by using soil 
investigation data already available from the CE(DPI & Roads) for a 
proposed bridge of 900 m length including vetting by IIT or 
equivalent institute upto satisfaction of the C.E.(DPI & Roads). 
(b) Construction of Bridge work with pile foundation,RCC sub-
structure and Steel Sections &  RCC composite super structure (or as 
may be designed by the Bidder). 
(c ) Long & Short approach road work with  

           Earth Work                               

  Granular Sub-Base                    

  WMM              

  DBM & BC or CC (as may be proposed by bidder) 

               

(d) Supervisions and Quality Assurance of works till completion of 

construction.  

[ Cl. 4.5.3(b) ] 

06 Deleted  
07 Deleted  
08 Deleted 
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  Clause 
Reference 

with respect 
to Section – I 

09 Price level of the financial year 2011-12 [Cl. 4.5.9 ] 

10  The Pre bid meeting will take place in office of the MD, OCC, Unit-8, 
Bhubaneswar on 21.11.2011 at 3.30 PM (Phone No. 0674-2560983) 
 

[Cl. 9.2.1]      
] 

11 The technical bid will be opened in office of the MD, OCC, 
Bhubaneswar. 

[ Cl. 23.1 ] 

12 Address of the Employer 
 
 Managing Director, 
 Orissa Construction Corporation Ltd,  

Unit-8, Gopabandhunagar,  
Bhubaneswar-751012, Odisha. 

 
 
 

 
[ Cl. 19.2 (a)] 

13 Identification 
 
Bid for " Design, construction, supervision and Quality Assurance works for 
Construction of high level bridge over river Gurupriya near Janbai on 
Chitrakonda-Janbai-Papermetla road (MDR-105) in Malkangiri District of 
Odisha” 

  
 
 

 
 

[ Cl. 19.2 (b) ] 

14 The bid should be submitted latest by  3.30 PM of 07.12.2011.  
 
 
 

[ Cl. 20.1 (a) ] 

15 The bid will be opened in office of the MD, OCC Ltd, Unit-8, 
Bhubaneswar at 4.30 PM on 07.12.2011. 
  
 

[ Cl. 23.1 ] 

16 The Bank Draft in favour of “Orissa Construction Corporation Ltd 
payable at Bhubaneswar”. 
 
 

[ Cl. 34. 1] 

17 The name of the Dispute Review Expert is Engineer-in-
Chief(Civil), Nirman Soudh, Unit-V,Bhubaneswar, Odisha. 
 
 

[ Cl. 36.1 ] 

18 Escalation factors ( for the cost of works executed and financial figure 
to a common base value works completed ) 
 
 Year before Multiply factor 
 One 1.1 
 Two 1.21 
 Three 1.33 
 Four 1.46 
 Five 1.61 
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Annexure-I 
Minimum key personnel for the project 

[Reference Cl. 4.5.4] 

 
 
- Deleted- 
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Annexure-II 
 
List of Plant and Equipment to be Deployed on Contract work 

[Reference Cl. 4.5.5 ] 
 
-Deleted- 
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SECTION 2 
 

QUALIFIATION INFORMATION 

(TO BE FILLED IN BY THE BIDDER) 
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for purposes 

of post qualification as provided for in Clause 4 of the Instructions to Bidders. This information 

will not be incorporated in the Contract. 

 
1. For Individual Bidders/Joint Venture Firms 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:   ____________________________ 

Principal place of business: ____________________________ 

Power of attorney of signatory of Bid_______________________ 

[Attach] 

1.2 Total value of Civil Engineering construction        

 work performed in the last five years**        2006-2007 -------------------$ 
              In Rs Crores)                                                   2007-2008 --------------------$ 
                                                                                    2008-2009 --------------------$ 
            2009-2010 --------------------$ 
                                                            2010-2011 --------------------$ 
1.3.1. Work performed as prime contractor, work performed in the past as a nominated subcontractor will 

also be considered provided the sub-contract involved execution of all main items of work described in the 

bid document, provided further that all other qualification criteria are satisfied (in the same name) on works 

of a similar nature over the last five years. ** 

 

Project 
Name 

Name  of 
the 

Employer 
* 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion
. 

Actual date 
of 

completion. 
* 

Remarks 
explaining 
reasons for 
delays & 

work 
completed  

         
         
         
         

         

         

         

         

         

         

         

         

* Attach certificate(s) from the Engineer( s)-in- Charge 
** Immediately preceding the financial year in which bids are received. 
$ Attach certificate from Chartered Accountant. 
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract involved execution of 

all main items of work described in the bid document, provided further that all other 

qualification criteria are satisfied (in the same name and style) in the last five years: ** 

 

Quantity of work performed (cum)@ Remarks 

Year 
 
 

Name of 
the work 

 
 

Name of the 
Employer 

* 
 

Cement 
Concrete 
(including 

RCC& 
PCC) 

Masonry Earth 

Works 

WBM WMM Bituminous 

Work 

Remarks* 

(indicate 

contract Ref) 

 

 

2006-07 
2007-08 
2008-09 
2009-10 
2010-11 
 

         
 
 
 
 
 
 

1.4.      Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A). Existing commitments and on-going works: 
 
Description 
of works 

Place & 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value of 
Contract 
(Rs. Cr.) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining to 
be completed 

Rs in Cr 

Anticipated date 
of completion. 

1  2  3  4  5  6  7  8  

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*Attach certificate(s) from the Engineer(s)-in-Charge 
@ The item of work for which data is requested should tally with that specified in Sl.5 of appendix to 

ITB.  
**immediately preceding the financial year in which bids are received, if prequalification has been 

carried out 
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B.   Works for which bids already submitted.  

Description of 
works 

Place       & State Name and 
address of 
Employer 

Estimated 
Value    of 

Works  
(Rs. Cr.) 

Stipulated 
period      of 
completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
1.5 Availability of key items of Contractor's Equipment essential for carrying out the works 

[Ref. Clause 4.5.5]. The Bidder should list all the information requested below. Refer also 

to Sub-Clause 4.3 (d) of the Instruction to Bidders. 
 

Requirement Availability proposals Item       
of 

Equipment 
 

No. Capacity Owned/Leased 
to be procured 

Nos./Capacity Age/Condition 
Remarks 
(from whom   
to be 
purchased) 
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1.6. Qualifications and experience of key personnel required for administration and 

execution of the Contract [Ref. Clause 4.5.4]. Attach biographical data. Refer also to 

Sub-Clause 4.3 (e) of Instructions to Bidders and Sub- Clause 9.1 of the Conditions of 

Contract. 
 

Position Name Qualification Year           
of Experience 

(General) 

Years  of  experience 
in the proposed 

position 
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 

1.7  Proposed sub-contracts and firms involved [Refer ITB Clause 4.3(k)] 

 
Sanctions of the works Value of Sub-contract Sub-Contractor (Name 

& Address) 
Experience   in   
similar work 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
Attach copies of certificates on possession of valid license for executing required works. 
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1.8.    Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors' reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash 
in hand, lines of credit, etc. List them below and attach copies of support documents. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may 
provide references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 
 

Other Party (ies)  Employer  Cause of Dispute Amount involved  Remarks 
showing 
Present Status  

     
 
 
 
 
 

1.12.  Deleted. 

1.13. Proposed work method and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB 
Clause 4.1 & 4.3(l)] 

1.14. Programme 

1.15. Quality Assurance Programme 
 

2. Deleted 

3. Additional Requirements 

3.1        Bidders should provide any additional information required to fulfill the requirements of 

Clause 4 of the Instructions to the Bidders, if applicable,  

(i)   Affidavit  

(ii) Undertaking 

(iii) Deleted  

(iv) Deleted 

(v) Deleted 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.2 (i) OF ITB)  

 

BANK CERTIFICATE 

 
This is to certify that M/s_________________________________________is a reputed 

company with a good financial standing. If the contract for the work 

namely_____________________________________________________________ is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 

extent of  Rs-----------------------------  to meet their working capital requirements for executing 

the  above contract during the contract period. 

 

 

 
(Signature) Name of Bank 

Senior Bank Manager  
Address of the Bank 
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AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s............................ nor 

any of its constituent partners have abandoned any Civil Engineering construction 

work in India nor any contract awarded to us for such works have been rescinded, 

during last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding my (our) competence and general 

reputation. 

4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the  

Department/ Project implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

Name of Firm 

DATE 
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UNDERTAKING 

I, the undersigned do hereby undertake that our firm M/s.........................……………………… 

would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract. 

 

 

 
(Signed by an Authorized Officer of the Firm), 

Title of Officer 

Name of Firm 

 DATE 
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SECTION 3 
 

CONDITIONS OF CONTRACT 
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Conditions of Contract 
 

Table of Contents 
 

A. General Page 
No. 

C Quality Control Page 
No. 

1. Definitions 39 33. Identifying Defects 47 

2. Interpretation 40 34. Tests 47 

3. Language and Law 41 35. Correction of Defects 47 

4. Engineer's Decisions 41 36. Uncorrected Defects 47 

5. Delegation 41    

6. Communications 41    

7. Subcontracting 41 D. Cost Control  

8. Other Contractors 41 37. Bill of Quantities 47 

9. Personnel 42 38. Changes in the Quantities 47 

10
. 

Employer's & Contractor's Risks 42 39. Variations 48 

11
. 

Employer's Risks 42 40. Payments for Variations 48 

12
 

Contractor's Risks 42 41. Cash Flow Forecasts 48 

13
 

Insurance 42 42. Payment Certificates 48 

14
 

Site Investigation Reports 43 43. Payments 49 

15 Queries about the Contract Data 43 44. Compensation Events 49 

   45. Tax 50 

16
 

Contractor to Construct the 43 46. Currencies 50 

   47. Price Adjustments 51 

17
 

The Works to be Completed by 43 48. Retention 51 

 the Intended Completion Date  49. Liquidated Damages 51 

18
 

Approval by the Engineer 43 50. Bonus 52 

19
 

Safety 44 51. Advance Payment 52 

20
 

Discoveries 44 52. Securities 53 

21
 

Possession of the Site 44 53. DELETED 53 

22
 

Access to the Site 44    

   54. Cost of Repairs 53 

23
 

Instructions 44    

24
 

Disputes 44    

25 Procedure for Disputes 44 E. Finishing the Contract  
26
 

Replacement of Dispute 45 55 Completion 53 

 Review Expert  56. Taking Over 53 

   57. Final Account 53 

B. Time Control  58. Operating and 54 

27
 

Programme 45  Maintenance Manuals  

28
 

Extension of the Intended 45 59. Termination 54 

 Completion Date  60. Payment upon 55 

29
 

Deleted 46  Termination  

30
 

Delays Ordered by the 46 61. Property 55 

 Engineer  62. Release from 55 

31
 

Management Meetings 46  Performance  

32
 

Early Warning 46    

   F Special Conditions of 
Contract 

56 
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CONDITIONS OF CONTRACT 

 

A. GENERAL 

 

1. Definitions 

1.1.       Terms, which are defined in the Contract Data, are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms. 

 The Adjudicator (synonymous with Dispute Review Expert) is the person 

appointed jointly by the Employer and the Contractor to resolve disputes in the first instance, 

as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the Contract 

Data. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 44 hereunder. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works till the completion of Defect Liability Period. It consists of 

the documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information, which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor 

to the Employer and includes Technical and Financial bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the Works. 

The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 

who is responsible for supervising the Contractor, administering the Contract, certifying 

payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 

extensions of time, and valuing the Compensation Events. 
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Equipment is the Contractor's machinery and vehicles brought temporarily to the 

Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by issuing 

an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

 Plant is any integral part of the Works, which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those, which were included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions at the site. 

 

Specification means the Specification of the works included in the Contract and any 

modification or addition made or approved by the Engineer. 

The Start Date is given in. the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor, which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended Completion 

Date apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion date for the whole of the Works). 
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2.3. The documents forming the Contract shall be interpreted in the following order of 

priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities and 

(9) any other document listed in the Contract Data as forming part of the Contract. 

3. Languages and Law 

3.1.       The  language  of the  Contract  and  the  law governing  the  Contract  are  

stated  in  the Contract Data. 

4. Engineer's Decisions 

4.1.       Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

5.1.     The Engineer may delegate any of his duties and responsibilities to other people except 

to the Adjudicator after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

6. Communications 

6.1.     Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act). 

7. Sub-contracting 

7.1.       The Contractor may sub-contract any portion of work, up to a limit specified in 

Contract Data, with the approval of the Engineer but may not assign the Contract without the 

approval of the Employer in writing. Sub-contracting does not alter the Contractor's 

obligations. 

8. Other Contractors - 

8.1.      The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of other 

Contractors. The Contractor shall as referred to in the Contract Data, also provide facilities 

and services for them as described in the Schedule. The employer may modify the 

schedule of other contractors and shall notify the contractor of any such modification. 
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9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer. The Engineer will approve any 

proposed replacement of key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the 

Schedule. 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or his work force stating the reasons the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the work in the 

Contract. 

10. Employer's and Contractor's Risks 

10.1.    The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

11.1.    The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, extremely 

unworkable condition due to Maoist problems, civil war, riot commotion or disorder (unless 

restricted to the Contractor's employees),and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive, or (b); a cause due solely to the design of the Works, 

other than the Contractor's design. 

12. Contractor's Risks 

12.1.     All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1.    The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the construction period, in the amounts 

and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 

(d) personal injury or death. 

(e) A contractor’s all risk policy covering all eventualities including 3rd party liability, 

 Earthquake and terrorist cover. 
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13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies required 

to rectify the loss or damage incurred. 

 

13.3. Deleted. 

13.4. Alterations to the terms of insurance shall  not  be  made without the  approval  of 

the Engineer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1.    The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

referred to in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1.      The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1. The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1.      The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the Contractor, as 

updated with the approval of the Engineer, and complete them by the Intended Completion 

Date. 

18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Permanent and Temporary Works to the Engineer, who is to approve them if they comply 

with the Specifications and Drawings, and if they are acceptable to the CE (DPI & Roads), 

Odisha. 

18.2. The Contractor shall be responsible for design of Permanent and Temporary Works. 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design 

of the Permanent and Temporary Works. 

18.4. The Contractor shall obtain approval of third parties to the design of the Permanent 

and Temporary Works (From IIT or other institutions acceptable to CE(DPI & Roads), 

Odisha. 

18.5    All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

419. Safety 

19.1.     The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 
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20.1.     Any thing of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1.     The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the Employer is 

deemed to have delayed the start of the relevant activities and this will be Compensation   

Event. 

22. Access to the Site 

22.1.     The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the Contract is being carried 

out or is intended to be carried out and to any place where materials or plant are being 

manufactured / fabricated / assembled for the works. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works, 

which comply with the applicable laws where the Site is located. 

23.2. The Contractor shall permit the Employer to inspect the Contractor's accounts and 

records relating to the performance of the Contractor and to have them audited by auditors 

appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1.     If the Contractor believes that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was wrongly 

taken, the decision shall be referred to the Dispute Review Expert within 14 days of the 

notification of the Engineer's decision. 

25. Procedure for Disputes 

25.1.   The Dispute Review Expert shall give a decision in writing within 28 days of 

receipt of a notification of a dispute. 

25.2 Whatever decision is reached by the Dispute Review Expert. Either party may give 

notice to the other to refer a decision of the Dispute Review Expert to a Dispute Redressal 

Committee within 28 days of the Dispute Review Expert’s written decision. If neither party 

refers the dispute to the Dispute Redressal committee within the next 28 days, the Dispute 

Review Expert’s decision will be final and binding. The Dispute Redressal Committee shall 

consist of Secretaries of Govt. of Odisha (or their representatives) from departments of 

Works, Water Resources and Home. Performance under the Contract shall continue during 

such proceedings and payment due to the Contractor by the Engineer shall not be withheld, 

unless they are the subject matter of such proceedings. 

25.3 If unsatisfied with decisions of the Dispute redressal Committee, either party can 

move a Court under jurisdiction of the High Court of Orissa. 

26  Replacement of Dispute Review Expert. 

26.1    Deleted. 
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B.TIME CONTROL  
 
 

27.         Programme 

 

27.1  Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, order and 

timing for all the activities in the Works along with monthly cash flow forecast. 

27.2  An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

27.3  The contractor shall submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme with in this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue programme has been 

submitted. 

27.4  The Engineer's approval of the Programme shall not alter the Contractor's obligations 

.The Contractor may revise the Programme and submit it to the Engineer again at any time. 

A revised Programme is to show the effect of Variations and Compensation Events. 

28       Extension of the Intended Completion Date 

28.1  The Engineer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be achieved by the 

intended Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost. 

28.2.  The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a decision upon the 

effect of a Compensation Event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to Cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

28.3.  The Engineer shall within 14 days of receiving full justification from the contractor for 

extension of Intended Completion Date refer to the Employer his decision. The Employer 

shall within a reasonable time communicate to the Engineer the acceptance or otherwise 

of the Engineer's decision. If the Employer fails to give his acceptance, the Engineer shall not 

grant the extension and the contractor may refer the matter to the Dispute Review Expert 

under Clause 24.1. 

29. Deleted 

30. Delays Ordered by the Engineer 

30.1.     The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
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31. Management Meetings 

31.1. Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be  to review the plans for remaining 

work and to deal with matters raised in accordance with the early warning procedure. 

31.2. The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The responsibility of 

the parties for actions to be taken is to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 

32. Early Warning 

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work 

increase the Contract Price or delay the execution of works. The Engineer may require the 

Contractor to provide an estimate of the expected effect of the future event or circumstance 

on the Contract Price and Completion Date. The estimate is to be provided by the 

Contractor as soon as reasonably possible. 

32.2. The Contractor shall cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 

33. Identifying Defects 

33.1.  The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's: responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. Views of the CE (DPI & Roads), Odisha 

or his representative shall be final and binding on both parties. 

34. Tests 

34.1.  If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 

Compensation Event. 

35. Correction of Defects 

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract Data. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2. Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer's notice. 

36. Uncorrected Defects 

36.1.  If the Contractor has not corrected a Defect within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, supervision and 

Quality assurance works to be done by the Contractor. Cost of Design and its approval by 

Third party shall be deemed to be included in other items of BOQ. Insurance (stated under 

clause 13.1) may be incorporated as an item in the BOQ. 

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

38. Changes in the Quantities 

38.1. There shall be no change in rates for changes in quantities of different items of works. 

38.2. Deleted. 

38.3. Deleted. 

39. Variations 

39.1.      All Variations shall be included in updated Programmes produced by the Contractor. 
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40. Payments for Variations. 

40.1.  The Contractor shall provide the Engineer with a quotation (with breakdown of unit 

rates) for carrying out the Variation when requested to do so by the Engineer. The 

Engineer shall assess the quotation, which shall be given within seven days of the request 

or within any longer period stated by the Engineer and before the Variation is ordered. 

40.2.  If the work in the Variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of the Engineer, the quantity of work above the limit stated 

in Sub Clause 38.1 or the timing of its execution do not cause the cost per unit of quantity 

to change, the rate in the Bill of Quantities shall be used to calculate the value of the 

Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in 

the Variation does not correspond with items in the Bill of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of work. 

40.3.    If the Contractor's quotation is unreasonable, the Engineer may order the Variation 

and make a change to the Contract Price which shall be based on Engineer's own forecast of 

the effects of the Variation on the Contractor's costs. Views of the CE (DPI & Roads) shall be 

final and binding on both parties. 

40.4. Deleted. 

40.5. The Contractor shall not be entitled to additional payment for costs, which could have 

been avoided by giving early warning. 

41. Cash Flow Forecasts ~ 

41.1.  When the Programme is updated, the contractor is to provide the Engineer with an 

updated cash flow forecast. 

42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer monthly statements of the estimated, 

value of the work completed less the cumulative amount certified previously. 

 

42.2. The Engineer shall check the Contractor's monthly statement within a reasonable 

time and certify the amount to be paid to the Contractor after obtaining approval of the CE 

(DPI & Roads) or his representative and taking into account any credit or - debit for the month 

in question in respect of materials for the works in the relevant amounts and under conditions 

set forth in sub-clause 51.3 of the condition of Contract. 

 

42.3. Deleted. 

 

42.4. The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

42.5. The value of work executed shall include the valuation of Variations and 

Compensation Events. 

 

42.6. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 
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43. Payments 

43.1  Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer based on final 

valuation by the CE (DPI & Roads) or his representative. 

43.2. Deleted. 

43.3. Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1      The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way, which affects 

the work of the contractor under the contract. 

(c) Deleted. 

(d) Deleted. 

(e) The Engineer does not approve of a subcontract to be let, within a reasonable 

time. 

 

(f) Deleted. 

(g) The Engineer gives an instruction for dealing with additional work required for 

safety or other reasons. 

(h) Deleted. 

(i) Deleted. 

(j) The effect on the Contractor of any of the Employer's Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 

44.2. If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be increased 

with price adjustment (as per clause 47) and/or the Intended Completion Date is extended. 

The Engineer shall decide whether and by how much the Intended Completion Date shall be 

extended. 

44.3. Deleted. 

44.4. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor not having given early warning or 

not having cooperated with the Engineer. 
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45.         Tax 

45.1.  The rates quoted by the Contractor shall be deemed to be inclusive of the cess on 

labour , sales and other taxes that the Contractor will have to pay for the performance of 

this Contract. The Employer will perform such duties in regard to the deduction of such taxes 

at source as per applicable law. 

46. Currencies 

46.1.      All payments shall be made-in Indian Rupees. 

47. Price Adjustment 

47.1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles and 

procedures and as per formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the start date given 

in the contract data up to end of the initial intended completion date or 

extensions granted by the Engineer and shall not apply to the work carried out 

beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c) Following expressions and meanings are assigned to the work done during 

each month: 

  R = Total value of work done during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value 

for works executed under variations for which price adjustment will be 

worked separately based on the terms mutually agreed. 

47.2.  To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the contingency 

of such other rise or fall in costs. 

48. Retention 

48.1. The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 

48.2. On Completion of the whole of the Works half the total amount retained is repaid 

to the Contractor and half when the Defects Liability Period has passed and the 

Engineer has certified upto satisfaction of the CE(DPI & Roads) that all Defects notified by the 

Engineer to the Contractor before the end of this period have been corrected. 

48.3. On completion of the whole works, the contractor may substitute retention money 

with an "on demand" Bank guarantee. 

49. Liquidated Damages 

49.1.  Deleted. 
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49.2. Deleted. 

49.3. Deleted. 

  

49.4. Deleted. 

50.       Deleted. 

51. Advance Payment 

51.1.  The Employer shall make advance payment (not to be paid in less than two 

installments except in special circumstances for which the reasons to be recorded in 

writing) to the Contractor of the amounts stated in the Contract Data by the date 

stated in the Contract Data, against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and 

currencies equal to be at least 110% of the advance payment. The guarantee shall 

remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. The 

mobilization advance would be deemed as interest bearing advance at a simple interest 

rate of 5%(five). 

51.2.  The Contractor is to use the advance payment only to pay for Equipment, Plant 

and Mobilization expenses required specifically for execution of the Works. The 

Contractor shall demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Engineer. 

51.3- The advance payment shall be repaid by deducting proportionate amounts from payment 

otherwise due to the contractor, following the schedule of completed percentages of the works on 

a payment basis. No account shall be taken up of the advance payment or it’s repayment in 

assessing valuation of work done, variations, price adjustment, Compensations Events, or 

Liquidated Damages. 

51.4 Secured Advance  

        The Engineer shall make advance payment in respect of materials intended for but not yet 

incorporated in the works in accordance with the conditions stipulated in the Contract Data. 

52. Securities 

52.1. The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and by a 

bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 

Performance Security shall be valid until a date 28 days from the date of expiry of Defects 

Liability Period. 

53. Deleted 

 

54. Cost of Repairs 
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54.1.  Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or 

omissions. 

E. FINISHING THE CONTRACT 
55.       Completion 

55.1.  The Contractor shall request the Engineer to issue a Certificate of Completion of 

the Works   and the Engineer will do so upon deciding that the Work is completed. 

56. Taking Over 

56.1.  The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

57. Final Account 

57.1.  The Contractor shall supply to the Engineer a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the Defects Liability 

Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment 

that is due to the Contractor within a reasonable time of receiving the Contractor's account 

if it is correct and complete. If it is not, the Engineer shall issue within a reasonable time a 

schedule that states the scope of the corrections or additions that are necessary. If the Final 

Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on 

the amount payable to the Contractor and issue a payment certificate, within a reasonable 

time of receiving the Contractor's revised account. 

58. Operating and Maintenance Manuals 

 If ''as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

58.1. If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for more than 28 days without any justified reason 

when no stoppage of work is shown on the current Programme and the stoppage 

has not been authorized by the Engineer; 

(b) the  Engineer instructs the Contractor to delay the progress  of the Works 

and the instruction is not withdrawn within a reasonable time; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 



Page 49 of 86 

(d) a payment certified by the Engineer is not paid by the Employer to the Contractor 

within a reasonable time from the date of the Engineer's certificate; 

(e) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer; 

(f) the Contractor does not maintain a security which is required; 

(g) the Contractor  delays the work abnormally due to reasons attributable to him 

without valid reasons.  

(h)  if the Contractor, in the judgment of the Employer has engaged in corrupt or   

fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public official in the 

procurement process or in contract execution. "Fraudulent practice" means a 

misrepresentation of facts in order to influence a procurement process or the execution of a 

contract to the detriment of the Borrower, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower of the benefits of free and open competition." 

59.3. When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the Engineer 

shall decide whether the breach is fundamental or not. 

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5.  If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site, as soon as reasonably possible. 

60. Payment upon Termination 

60.1. If the-Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 

advance payments received up to the date of the issue of the certificate, less other recoveries 

due in terms of the contract, less taxes due to be deducted at source as per applicable 

law and less the percentage to apply to the work not completed as indicated in the 

Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer. 

60.2. If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a certificate for the 

value of the work done, the cost of balance material brought by the contractor and 

available at site, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted at source 

as per applicable law. 
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61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor's default. 

 

62. Release from Performance 

62.1.  If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor like extremely unworkable 

condition arising at site due to repeated Maoist problems, the Engineer after taking approval of 

the CE (DPI & Roads) shall certify that the Contract has been frustrated. The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 

 

 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 

2.    COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or notification that 

may be issued under any labour law in future either by the State or the Central Government or 

the local authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non- observance of the provisions 

stipulated in the notifications/bye laws/ Acts/Rules/regulations including amendments, if any, 

on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer/Engineer 
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shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. - 

a) Workmen Compensation Act 1923 :- The Act provides for compensation in case  

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the 

Act on  satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more on death, the rate of 15 days wages for 

every completed year of service. The Act is applicable to, all establishments 

employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33%. The benefits 

payable under  the Act are: 

  (i)   Pension or family pension on retirement or death, as the case may be. 

(ii)         Deposit linked insurance on the death in harness of the worker.  

(iii)        Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for 

certain welfare measures to be provided by the Contractor to contact labour 

and in case the  Contractor    fails    to  provide, the same are required to be 

provided, by the Principal Employer by Law. The Principal Employer is 

required to take Certificate of Registration and the Contractor required to 

take license from the designated officer.   The   Act   is applicable to the 

establishments or Contractor of Principal Employer, if they employ 20 or 

more contract labour. 

f)      Minimum Wages Act 1948:- The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per provisions 

of the Act, if the employment is a scheduled employment. Construction of 

Buildings, Roads, Runways are scheduled employments. 
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g) Payment of Wages Act 1936:- It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

 

h)     Equal Remuneration Act 1979 : - The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training 

and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 

employing 20or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of 

wages to employees drawing Rs.3500/-per month or less. The bonus to be paid 

to employees getting Rs.2500/- per month or above upto Rs.3500/- per month 

shall be worked out by taking wages as Rs.2500/   per month only. The Act 

does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the 

purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure 

for resolution of Industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

k)      Industrial    Employment   Standing   Orders   Act   1946:- It   is   applicable   to   

all establishments employing 100 or more workmen (employment size reduced 

by some of the States and Central Government to 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and get the same certified by the designated 

Authority. 

l) Trade Union Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and employers. The Trade Unions registered under 

the Act have been given certain immunities from civil and criminal liabilities. 

m)     Child Labour (Prohibition & Regulation Act 1986): - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of  employment  of children   in  all  

other  occupations  and  processes. Employment of Child Labour is prohibited in 

Building and Construction Industry. 

n) Inter-State Migrant workmen's Regulation of Employment & Conditions of 

service ) Act 1979 :-  

 The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes 
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applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back, 

etc. 

o)        The Building  and  Other  Construction  workers  Regulation  of  Employment 

and Conditions of Service Act 1996 and the Cess Act of 1996 :- All the 

establishments who carry on any building or other construction work 

and employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not   exceeding 2% of 

the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the 

Building or construction work and other welfare measures, such as Canteens, 

First-Aid facilities, Ambulance, Housing accommodations for workers near  

the work place etc. The Employer   to   whom   the   Act   applies   has   to   

obtain   a registration certificate from the   Registering Officer appointed by 

the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities. It is applicable 'to premises 

employing 10 persons or more with aid of power or 20 or more persons without 

the aid of power engaged in manufacturing process. 

 

ARBITRATION (GCC Clause 25.3) 

-Deleted.  
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SECTION 3: CONDITION OF CONTRACT  
 

-Deleted- 
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CONTRACT DATA 
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CONTRACT DATA 
Clause Reference 

With respect 
to section 3 

1. 
 
 

The employer is:- 
 
Name:Managing Director, Orissa Construction Corporation 
 Ltd., 
Address:  Unit – 8, Gopabandhunagar, Bhubaneswar – 751 012 
The Engineer is :- 
Name :- Senior Manager(Civil),  
Address:- Office of the MD, OCC Ltd, Unit-8, Gopabandhunagar, 
Bhubaneswar. 
 

[ Cl. 1.1] 

2. The owner of the project  is:-   
Chief Engineer (DPI & Roads), 
Address:- Unit- V, Nirman Soudh, Bhubaneswar-751 001, 
Name of authorized representative:- 
Superintending Engineer, Jeypore(R&B) Circle,Jeypore 
 and Executive Engineer, Malkangiri (R&B) Division, Malkangiri.  
 

 

3. The Dispute Review Expert appointed for the contract is:-  
 
Name:- Engineer-in-Chief(Civil),  
Address: Unit-V, Nirman Soudh, Bhubaneswar-751001. 
 
 

[Cl.1.1] 

4. The Defects Liability Period is one year from the date of 
completion. 
 

[Cl.1.1&35] 

5. The Start Date shall be within 30 (thirty) days from the date 
of issue of the Notice to proceed with the work. 
 

[ Cl. 1.1] 

6. The Intended Completion Date for the whole of the Works is  
36 months from the start date. 

[ Cl. 
1.1,17&28] 

 Milestone Dates: 
Physical works to be completed              
  
Milestone 1 i.e,1/8th of the value of entire contract 

Milestone 2 i.e, 3/8th of the value of entire contract 

Milestone 3 i.e, 3/4th of the value of entire contract    

Milestone 4 i.e, completion of value of entire           
contract work 

  
  

 
Period from the 
start date 
0 to 9 months 
 
 
9 to 18months 
 
 
18 to  27 months 
 
 
27 to 36 months 

 
 
 
 
 
 
 
 

[ Cl. 2.2 & 
49.1] 

7. The Site is located at: Near Janbai in Malkangiri District on 
Chitrakonda-Janbai-Papermetla road (MDR-105). 

[ Cl. 1.1] 

8. The name of the Contract is : 
“Design, construction, supervision, and Quality Assurance works 
for construction of high level bridge over river Gurupriya 
near Janbai on Chitrakonda-Janbai-Papermetla road 
(MDR-105) in Malkangiri District of Odisha.” 

[ Cl. 1.1] 
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  Clause 
Reference 

with 
respect to 

Section – 3 
9. The works consist of details as specified in bid document. 

The works shall, inter-alia, include the following, as specified or as 
required under the contract. 

[ Cl. 1.1] 

(A) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(B) 
 
 
 
 
 
 
 
 
 
 
 
 

  
 

(C)  
 
 
 
 
 
 
 
 

(D) 

Bridge works: 
 
Collection of additional site data as per requirement and designing 
the Bridge, obtaining approval of third party (like IIT) for the same, 
Site clearance ;setting out, provision of foundation, piers abutments 
and bearings; superstructure; wearing coat, hand railings ,expansion 
joints, approach slabs, drainage spouts/down take pipes, 
arrangements for fixing light posts, water mains ,utilities etc; 
provision of suitably designed protective works; providing 
wing/return walls; provision of road markings, road signs etc,;all 
aspects of quality assurance ;clearing the site and handing over the 
works on completion; rectification of the defects during the Defects 
Liability Period and submission of “As –built” drawings and other 
related documents ;and other items of work as may be required to be 
carried out for completing the works in accordance with the 
provisions of the contract and to ensure safety (All as per design by 
contractor). 
 
Road Works : 
 
Site clearance; setting–out and layout for construction of approach 
road to Bridge; supplying and placing of drainage channels, flumes, 
guard posts and guard other related items; construction of cross 
drainage works in approaches and other related works; road 
markings, road signs and kilometer/hectometer stones; protective 
works for roads/bridges; all aspects of quality assurance of various 
components of works; rectification of the defects in the completed 
works during the Defects Liability Period; submission of “As-built” 
drawings and any other related documents ;and other item of work 
as may be required to be carried out for completing the works in 
accordance with provisions of the contract to ensure safety (All as per 
design by contractor). 
 
Supervision of works: 
 
As per MOR&TH specifications for checking of technical aspects of all 
works taken up for execution on day to day basis by an Independent 
team of Engineers (3rd party) over and above the technical and 
support staff of the Contractor and maintaining records on cross 
checks conducted at site upto satisfaction of the Employer/Engineer 
and the Chief Engineer(DPI & Roads) or his representative. 
 
Quality Assurance:- 
 
Checking of Quality aspects as per MOR&TH specifications and 
maintaining records of tests conducted for the works (by an 
independent team of Engineers engaged for the purpose) upto 
satisfaction of Employer/Engineer and the CE(DPI & Roads) or his 
representative. 
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Clause 

Reference 
with 

respect to 
Section – 3 

10. The following documents also form part of the  Contract: 
“Specification for Road and Bridge Works” (4th Revision) of 
MORT&H published by Indian Road Congress. 

[Cl.2.3(9)] 

11. The law which applies to the Contact is the law of Union of India 
 

[Cl.3.1] 

12. The language of the Contract documents is English. 
 

[Cl.3.1] 

13. Limit of subcontracting   10% of the Initial Contract Price. 
 

[Cl.7.1] 

14. No other contractor to work at the site. [Cl.8] 

15. The Schedule of Key Personnel               As per Section I 
 

[ Cl. 9] 

16. The minimum insurance cover for physical property, injury and death 
and the number of occurrences etc. shall be assessed by the 
contractor . After each occurrence, contractor will pay additional 
premium necessary to make insurance valid. 
 

[Cl.13] 

17. Data on soil investigation, Bed levels and water levels obtained from 
the CE(DPI & Roads) are supplied with the Bidding documents. 
 

[Cl.14] 

18. The Site Possession Dates shall be within Thirty days from Notice 
to Proceed to Work. 
 

[Cl.21] 

19. Deleted. 
 

[ Cl.25] 

20. Appointing Authority for the Dispute Review Expert- Council, Indian 

Roads Congress, New Delhi. 

 

[ Cl.26] 

21. The period for submission of the programme for approval of Engineer 

shall be 21 days from the issue of Letter of Acceptance. 

 

[ Cl.27.1] 

22. The period between programme updates shall be 90 days. 

 

[ Cl. 27.3] 

23. The amount to be withheld for late submission of an updated 

programme shall be 1 % of the balance contract value.   

[ Cl. 27.3] 

24. Deleted.  

   

25. The currency of the contract is Indian Rupees {Cl.46} 
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  Clause 

Reference 
with 

respect to 
Section – 3 

 
26. The formula (e) for adjustment of prices are: 

 
 [Cl.47) 

 R= Value of work as defined in Clause 47.1 of Conditions of 
Contract. 

  

  Adjustment for labour component 
 

  

 (i) Price adjustment for increase or decrease in the cost due to labour 

shall be paid in accordance with the following formula: 

  

 VL= 0.85 x Pl/100 x R x (Li - Lo)/Lo   

 VL= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

  

 LO= The consumer price index for industrial workers for the State on 28 

days preceding the date of opening of Bids as published by Labour 

Bureau, Ministry of Labour, Government of India. 

  

 Li= The consumer price index for industrial workers for the State for the 

month under consideration as published by Labour Bureau, Ministry of 

Labour, Government of India. 

  

 Pl= Percentage of labour component of the work.   
 Adjustment for cement component   

 (ii) Price adjustment for increase or decrease in the cost of cement 

procured by the contractor shall be paid in accordance with the 

following formula. 

  

 Vc= 0.85 x Pc/100 x R x (Ci - Co)/Co   
 Vc= Increase or decrease in the cost of work during the month 

under consideration due to changes in the rates for cement 

  

 Co= The all India average wholesale price index for cement on 28 

days preceding the date of opening of Bids as published by the 

Ministry of Industrial Development, Government of India, New Delhi 

  

 Ci= The all India average wholesale price index for cement for the month 

under consideration as published by Ministry of Industrial 

Development, Government of India, New Delhi 

  

 Pc Percentage of cement component of the work 
 

  

 Adjustment for steel component   

 (iii) Price adjustment for increase or decrease in the cost of steel 
procured by the Contractor shall be paid in accordance with the 
following formula: 

  

 Vs= 0.85 x Ps/100 x R x (Si - So)/So   
 Vs= Increase   or decrease   in   the   cost   of work during   the month  

under consideration due to changes in the rates for steel 

  

 So= The all India wholesale price index for steel (Bars and Rods) on 28 

days preceding the date of opening of Bids as published by the Ministry 

of Industrial Development, Government of India, New Delhi 

  

 Si The all India average wholesale price index for steel (Bars and 

Rods) for the month under consideration as published by 

Ministry of Industrial Development, New Delhi 

  

 Ps Percentage of steel component of the work   
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 Note : For the application of this clause, index of Bars and Rods 

has been chosen to represent steel group. 

  

 
  

Adjustment of Bitumen component 
 

  
 

 (iv) Price adjustment for increase or decrease in the cost of 

bitumen shall be paid in accordance with the following formula: 

  

 Vb= 0.85 x Pb/100 x R x (Bi - Bo)/Bo   

 Vb= Increase   or decrease   in   the   cost   of work   during   the   

month under consideration due to changes in the rate for 

bitumen (Applicable only when Bitumen work done during a 

month). 

  

 Bo= The official retail price of bitumen at the IOC depot at 

nearest center on the day 28 days prior to date of opening of 

Bids. 

  

 Bi= The official retail price of bitumen at IOC depot at nearest 

center for the 15th day of the month under consideration. 

  

 Pb= Percentage of bitumen component of the work.   

 Adjustment of POL (fuel and lubricant) component 
 

 (v) Price adjustment for increase or decrease in cost POL (fuel 

and lubricant) shall be paid in accordance with the following 

formula: 

  

 Vf= 0.85 x Pf/100 x R x (Fi - Fo)/Fo   

 Vf= Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for fuel and 

lubricants. 

  

 Fo= The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the 

day 28 days prior to the date of opening of Bids. 

  

 Fi= The official retail price of HSD at the existing consumer 

pumps of IOC at nearest center for the 15th day of the month 

under consideration. 

  

 Pf= Percentage of fuel and lubricants component of the work.   

 Note : For the application of this clause, the price of High Speed Diesel 

oil has been chosen to represent fuel and lubricants group. 

  

 
Adjustment for Plant and Machinery Spares component 

 
 
 

(vi) Price adjustment for increase or decrease in the cost of 

plant and machinery spares procured by the Contractor shall 

be paid in accordance with the following formula: 

  

 Vp= 0.85 x Pp /100 x R x (Pi - Po)/Po   
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 Vp= Increase or decrease in the cost of work during the 

month under consideration due to changes in the rates for 

plant and machinery spares 

  

 Po= The all India average wholesale price index for heavy 

machinery and parts for the quarter preceding the date of 

opening of Bids as published by the Ministry of Industrial 

Development, Government of India, New Delhi 

  

 Pi= The all India average wholesale price index for heavy 

machinery and parts for the month under consideration as 

published by Ministry of Industrial Development, Govt. of 

India, New Delhi 

  

 Pp= Percentage of plant and machinery spares component of the 

work 

  

 Note : For the application of this clause, index of Heavy Machinery 

and Parts has been chosen to represent the Plant and Machinery 

Spares group. 

  

 Adjustment of other materials component   

 (vii) Price adjustment for increase or decrease in cost of 

local materials other than cement, steel, bitumen and 

POL procured by the contractor shall be paid in 

accordance with the following formula: 

  

 Vm= 0.85 x Pm/100 x R x (Mi - Mo)/Mo   

 Vm= Increase or decrease in the cost of work during the 

month under consideration due to changes in rates for local 

materials other than cement, steel, bitumen and POL. 

  

 Mo= The all India wholesale price index (all commodities) on 28 

days  preceding the date of opening of Bids, as published 

by the Ministry of Industrial Development, Government of 

India, New Delhi. 

  

 Mi= The all India average wholesale price index (all 

commodities) for the month under consideration as 

published by Ministry of Industrial Development, 

Government of India, New Delhi. 

  

 Pm= Percentage of local material component (other than 

cement, steel, bitumen and POL) of the work. 
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Clause Reference  
with respect to  

Section 3 
 

The following percentages will govern the price adjustment for the 
entire contract: 
 

  

 1. Labour –Pl  25% 

 2. Cement – Pc  5% 

 3. Steel – Ps  5% 

 4. Bitumen – Pb  10% 

 5. POL – Pf  5% 

 6. Plant & machinery Spares – Pp  5% 

 7. Other materials – Pm  45% 
 

  Total   100 % 

27. The proportion of payments retained (retention money) shall be 2% from 

each bill. 

 

 [Cl. 48] 

 
28 Deleted.    

29 Deleted.    

30 Deleted.    

31 Deleted.    

 
32 The amounts of the advance payment are:             [Cl.51 & 52] 
 
 
Nature of Advance                                                 Amount (Rs.) Conditions to be fulfilled. 
 
i Mobilization 10% of the Contract Price. On submission of un-conditional 

Bank Guarantee (to be drawn before 

the end of 20% of the contract 

period). The contractor may furnish 

four bank guarantees of 2.75% each 

valid for full period. 

ii. Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price. 

After equipment is brought to site 

(provided the Engineer is satisfied 

that the equipment is required for 

performance of he contract) and on 

submission of unconditional Bank 
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Guarantee for amount of advance. 

 
iii. Secured advance for 

non-perishable materials 

brought to site. 

75% of Invoice Value. a) The materials are in 

accordance with the 

specification for works: 

b) Such materials have been 

delivered to site and are 

properly stored and protected 

against damage or 

deterioration to the 

satisfaction of the Engineer. 

The contractor shall store the 

bulk material in measurable 

stacks. 

c) The Contractor’s records of 

the requirements, orders, 

receipt and use of materials 

are kept in form approved by 

the Engineer and such records 

shall be available for 

inspection by the Engineer. 

 

d) The Contractor has submitted 

with his monthly statement 

the estimated value of the 

materials on site together 

with such documents as may 

be required by the Engineer 

for the purpose of valuation of 

the materials and providing 

evidence of ownership and 

payment thereof. 

e) Ownership of such materials 

shall be deemed to vest in the 
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Employer for which the 

Contractor has submitted an 

Indemnity Bond in an 

acceptable format; and  

f) The quantities of materials 

are not excessive and shall be 

used within a reasonable time 

and determined by the 

Engineer. 

 
(The advance payment will be paid to the Contractor within a reasonable time after fulfillment of 
the above conditions) 
33 Repayment of advance payment for mobilization and equipment: 

 

The advance loan shall be repaid with percentage deductions from the 

interim payments certified by the Engineer under the Contract. 

Deductions shall commence in the next Interim Payment Certificate 

following that in which the total of all such payments to the Contractor 

has reached not less than 20 percent of the Contract Price or 6(six) 

months from the date of payment of first installment of advance, 

whichever period concludes earlier, and shall be made at the rate of 20 

percent of the amounts of all Interim Payment Certificates until such 

time as the loan has been repaid, always provided that the loan shall be 

completely repaid prior to the expiry of the original time for completion 

pursuant to Clauses 17 and 28. 

 

 [Cl.51.3] 

34 Repayment of secured advance. 

The advance shall be repaid from each succeeding monthly payments to 

the extent materials (for which advance was previously paid pursuant to 

Clause 51.4 of G.C.C. ) have been incorporated in to the works . 

 [Cl.51.4] 

35 The Securities shall be for the following minimum amounts 

equivalent as a percentage  of the Contract Price: 

Performance Security for 2 per cent of contract price. 

The standard form of Performance Security acceptable  to  the  

Employer  shall  be  an unconditional Bank Guarantee of the type as 

presented in Section 8 of the Bidding Documents. 

 [Cl.52] 

36 The Schedule of Operating and Maintenance Manuals………      N/ A 

 

 [Cl.58] 

37 The date by which "as-built" drawings (in scale as directed) in 2 sets 

are required is within 28 days of issue of certificate of completion of 

whole or section of the work, as the case may be. 

 

 [Cl.58] 

38 The amount to be withheld for failing to supply ''as built" drawings by  [Cl.58] 
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the date required is Rs.1.00 Lakhs. 

 

39 The following events shall also be fundamental breach of contract: 

"The Contractor has contravened Sub-clause 7.1 and Clause 9 of 

GCC." 

 [Cl.59.2] 

40 The percentage to apply to the value of the work not completed 

representing the Employer’s additional cost for completing the Works 

shall be 10 per cent. 

      

41 Deleted.        
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SECTION 5 
 

TECHNICAL SPECIFICATION 
 
 
 
 

PROVISIONS CONTAINED IN RELEVANT 

SECTIONS AND CLAUSES OF 

SPECIFICATIONS FOR ROAD & BRIDGE 

WORKS OF MINISTRY OF ROAD TRANSPORT 

AND HIGHWAYS (4th REVISION)  

SHALL BE FOLLOWED
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SECTION-6 
 

FORM OF BID 
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FORM OF BID 

 
Description of the work:_________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________

_ 

 

BID  

To  

 

 

Address 

 

 

 

1. We offer to execute the works described above and remedy any defects there in 

conformity with the conditions of the contract, specification drawings, bill of quantities 

and addenda. 

  

 

2. We    undertake, if our bid is accepted, to commence the works as soon as is 

reasonably possible after the receipt of the Engineer's notice  to commence and to 

complete the whole of the work comprised in the contract within the time stated in the 

document. 

 

3. We agree to abide by this   bid for the period of 120 days from the  last date 

fixed ------------------------------------------------------- for receiving the same 

and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

 

4. Unless and until a formal agreement is prepared and executed this bid, together 

with your written acceptance thereof, shall constitute a binding contract between us. 

 

5.      We under stand that you are not bound to accept the lowest or any tender you may 

receive. 
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Dated this --------------------- Day of ----------------------------20…… 

 

Signature -------------  In the capacity of ………………………………………… ………… 

duly authorised to sign bids for and on behalf of ……………………………………………… 

………………………………………………………………………………………………………… 

(In block capital or typed) 

Address 

____________________________________________________________________________ 

_______________________________________________________________________ 

Witness 

____________________________________________________________________________ 

_______________________________________________________________________ 

Address  

____________________________________________________________________________ 

_______________________________________________________________________ 

Occupation 

____________________________________________________________________________ 

_______________________________________________________________________ 
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SECTION- 7 

 
BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, 

General Conditions of contract, Technical specifications & Drawings (as per design by 

contractor).  

2  The quantities to be given by the Bidder in the Bill of Quantities are estimated and 

provisional. The basis of payment will be the actual quantities of work carried out, as 

measured by the contractor and verified by the Engineer and valued at the rates 

and prices tendered in the priced Bill of quantities. BOQ should allow valuation of 

works at any stage. 

3 The rates and prices tendered in the priced Bill of Quantities shall except in so far as it 

is otherwise, provided under the contract, include all constructional plant, labour, 

supervision, materials, erection maintenance, insurance, profit, taxes and duties  

together with all general risks, liabilities and obligations setout or implied in the 

contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities. The cost of 

Items against which the contractor has failed to enter a rate or price shall be deemed 

to be covered by other rates and prices entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the contract shall be included   in 

the items provided in the priced Bill of Quantities , and where no items are provided , 

the cost shall be deemed to be distributed among the rates and prices entered for 

the related Items of the Work. 

7. References to the relevant sections of the contract documentation shall be made 

before entering rates or prices against each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance 

with the specification for Road and Bridge Works published by the Ministry of Surface 

Transport (edition). 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidders. 

 

10. Deleted. 
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 BILL OF QUANTITIES 

 

Rate  SI. 
No  
 
 

Description of Item (with 
brief specification and 
reference to book of 

specification) 
 
 

Quantity  
 
 

Unit  
 
 

In Figures  In Words  

Amount  
 
 

       

 
 
Note:  
1.         Item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the bill of 
quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3). 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 
14.1]. 

3. Where there is a discrepancy between the rate in figures and words, the rates in 
words will govern. [ITB Clause 27.1(a)]. 

4. Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 
27.1(b)] 
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SECTION 8: 

 
SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS,________________________________[name of Bidder] (hereinafter called "the Bid-

der") has submitted his Bid dated____________________ [date] for the construction of 

_______________[name of Contract hereinafter called "the Bid"]. 

 

KNOW ALL PEOPLE by these presents that We_____________________________________ __ 

[Name of Bank] of ____________________________ [name of country] having our regis- 

tered office at ________________________________ (hereinafter called "the Bank") are bound 

unto________________________________________  [name of Employer] (hereinafter called 

"the Employer") in the sum of ___________________ * for which payment well and truly to be 

made to the said Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this___________ day of  _________ 20. 

 

THE CONDITIONS of this obligation are: 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 

during the period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred condition or conditions. 
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This  Guarantee  will  remain  in  force  up  to  and  including  the  date “……………..” ,i.e 

165 days after the deadline for submission of Bids as such dead-line is stated in the Instructions 

to Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is 

hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the 

above date. 

 

DATE ______________  SIGNATURE __________________ 

 

 

WITNESS ______________ SEAL______________________ 

___________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated 

in Indian Rupees. This figure should be the same as shown in Clause 16.1 of the 

Instructions to Bidders. 

**        45 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
 

To 
 _____________________________________[name of Employer] 

 ______________________________________[address of Employer] 

 ______________________________________ 

 
WHEREAS_____________________________________[name and address of 

Contractor] (hereafter called "the Contractor") has undertaken, in pursuance of Contract 

No._____________ dated________________to execute __[name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, up to a total of__________________________ [amount of 

guarantee]*_________________________ (in words), such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the  

limits of________________ [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents which 

may be made between your and the Contractor shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 

Period. 

Signature and Seal of the guarantor _____________________  

Name of Bank ______________________________________  

Address ___________________________________________  

       Date _________ 

___________________________________________________________________ 

*    An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To 
 _____________________________ [name of Employer] 

  _______________________________[address of Employer] 

 _________________________________[name of Contractor] 

Gentlemen : 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance 

Payment") of the above-mentioned Contract, ___________________________________[name and 

address of Contractor] (hereinafter called "the Contractor") shall deposit 

with___________________________________  [name of Employer] a bank guarantee to 

guarantee his proper _____________________________and faithful performance under the said 

Clause of the Contract in an amount of______________________ [amount of Guarantee] 

*__________________ [in words]. 

 
 We, the _______________________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to___________________________________ [name of Employer] 

on his first demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding_________________________ [amount of 

guarantee]*___________________________[in words]. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may be 

made between ________________________ [name of Employer] and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _____________________________[name of Employer] receives full 

repayment of the same amount from the Contractor. 

 
Yours truly, 

 
Signature and Seal :_____________________________________________ 

Name of Bank / Financial Institution : _________________________________________  

Address: _____________________________________________  

Date:______________ 
 

____________________________________________________________________________ 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of 
the Advance Payment, and denominated in Indian Rupees. 
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 INDENTURE FOR SECURED ADVANCES  

FORM 31 

 

(for use in cases in which the contract is for finished work and the contractor has entered into an agreement for 

the execution of a certain specified quantity of work in a given time) 

This indenture made the _____________________ day of ______________  20_____ BETWEEN

_______________________________________________ _____(hereinafter called the contractor which 

expression shall where the context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

Whereas by an agreement dated_______________________ (hereinafter called the  said 

agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 

security of materials absolutely belonging to him and brought by him to the site of the works the subject of the 

said agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges). 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees__________________________________________________________ __ on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account bill for the said works signed by the Contractor on_________________ and the Employer 

has reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 

of the sum of Rupees .... ……………….. on or before the execution of these presents paid to the 

Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows ; 

(1) That the said sum of Rupees …………………………so advanced by the  Employer to the Contractor as 

aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the Contractor in 

or towards expending the execution of the said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the con 

tractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and free from encumbrances 

of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contrac 

tor solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used 

in construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall at all times be open to inspection by 

the Engineer or any officer authorized by him.   In the event of the said materials or any part 

thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is 

due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the Contractor's bill for such payment by deducting there from the value of the 

said materials than actually used in the construction and in respect of which recovery has not been 

made previously, the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the total 
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amount of the advance or advances that may still be owing of the Employer shall immediately on 

the  happening of such default be re-payable by the Contractor to be the Employer together with interest 

thereon at twelve per  cent per annum from the date or respective dates of such advance or advances to 

the date of repayment and with all costs, charges, damages and expenses incurred by the Employer in 

or for the recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees … … … … … … … … … … … … … . . and any further sum of sums 

advanced as aforesaid and ail costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the covenant for pay-

ment and repayment here-in-before contained shall become enforceable and the money owing shall 

not be paid in accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best : 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against 

the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part there of and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before- 

expressly provided for the same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

                                                                                         

 [date] 
To: 

  _____________________________________________  [Name   and   address   of the 

Contractor] 

___________________________________________ 

___________________________________________  

  Dear Sirs, 

This is to notify you that your Bid dated ____________for execution of the 

______________________ __________________________________________ [name   of   the   

contract   and   identification number,   as   given   in   the   Instructions  to   Bidders]   for  the   

Contract   Price   of   Rupees……………………………..( ……………………………………………………………….) [amount in 

words and figures], as corrected and modified in accordance with the Instructions to Bidders1 is hereby 

accepted by our Agency. 

 You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of 

ITB for an amount of  Rs…………………………..within 21 days of the receipt of this letter of acceptance 

valid upto 28 days from the date of expiry of Defects Liability Period i.e. upto …………………. and sign the 

contract, failing which action as stated in Para 34.3 of ITB will be taken. 

         Yours faithfully, 

 

 
Authorized Signature  

Name and Title of Signatory  

Name of Agency 

 

___________________________________________________________________________________ 

1. Delete "corrected and" or "and modified" if only one of these actions applies.  Delete as   
corrected      and modified in accordance with the Instructions to Bidders" if corrections or 
modifications have not been effected. 

 
 



Issue of Notice to proceed with the work 
(letterhead of the Employer) 

 

------------------- (date) 

 
To 

_____________________________________________  [Name   and   address   of the 

Contractor] 

___________________________________________ 

___________________________________________  

 

Dear Sirs:  
 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and 

signing of the contract for the construction of ____________________________________ 

_____ 

________________________________________________________________________________

_ 

_______________________________________________________________at a Bid Price of 

Rs………………………………… .  

 

             You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

 

 
                                                                                               Yours faithfully, 

 
 
 
 

(Signature,   name   and   title   of   signatory  
authorized to sign on behalf of Employer) 
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Agreement Form 
Agreement 
 
 This agreement, made the ______________day of ____  between_____________ 

_________________________________       (name and address of Employer) [hereinafter 

called "the Employer"] and        . ,(name and address of contractor) hereinafter 

called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute ______________________ 

_____________________________(name and identification number of Contract) (hereinafter called 

"the Works") and the Employer has accepted the Bid by the contractor for the execution & completion of 

such Works and the remedying of any defects therein , at a cost of Rs_____________________ 

_____________________________________________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement, words and expression shall have the same meanings as are                      

respectively assigned to them in the conditions of contract hereinafter referred to and they 

shall be deemed to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price 

or such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz. 

i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor's Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract Data as forming part of the Contract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 
The Common Seal of_________________________________________________________ 
was hereunto affixed in the presence of: 
 
Signed, Sealed and Delivered by the said_________________________________________ 
 
in the presence of: 
 
Binding Signature of Employer _ _________________________________________________ 

Binding Signature of Contractor.________________________________________________ 
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UNDERTAKING 

 

I the undersigned do here by undertake that   our firm M/s……………………………………..  

Agree to abide by this bid for a period -----------------------------------days for the date fixed for receiving 

the same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 

 

 

 

(Signed by an authorized officer of the Firm) 

 

Title of Officer 

 

Name of the firm  

 
DATE 
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SECTION-9 
 

DRAWINGS 
 

Following drawings and information are provided to the bidder 
along with the bid documents. 

 
1. Copy of soil investigation report (one booklet). 
2. Drawing on bed levels at bridge site along L.S. and C.S. 
3. Information on water level in the reservoir (one sheet). 
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SECTION-10 
 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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